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November 26, 2021

Dr. Jerrod Wheeler
Superintendent of Schools
Knob Noster R-VIII School District
401 East Wimer
Knob Noster, MO 65336

RE: Qualifications for Architectural/Engineering Services

Dear Dr. Wheeler,

Thank you for the opportunity to once again serve the Knob Noster R-VIII School District. It has been a pleasure 
working with the district and community since 2016 on the district Long Range Facility Plan and various other 
projects throughout the district. Our team is excited to bring the same care, skill, and dedication to this safe room 
project. Outlined below, and highlighted throughout this Statement of Qualifications, are qualities that set incite 
Design Studio apart from other firms.

iDS is committed to Building Relationships
It is vital to the continued success of the Knob Noster School District’s programming, design, and construction 
projects that you team with an architecture firm you can trust, that will listen to the staff and administration, and 
who will take on the goals of the district as their own. iDS is the architectural design firm which will continue 
providing you that relationship.

iDS delivers with K-12 Facility and FEMA Design Experience
As you know, the architects at incite Design Studio have a variety of K-12 design experience which compliments 
the facility design needs of the District. In addition to the projects completed for the district, we have performed 
various other FEMA Safe Room design projects and construction administration services for school districts. Our 
budget-conscious, yet creative designs include gymnasiums, performing arts centers, and educational classrooms 
which all serve as FEMA Safe Rooms.
 
iDS delivers with Service
What makes incite Design Studio stand apart from other design firms is the level of service you will receive from 
the entire project team. This service is evident not only throughout the planning and design process, but well after 
the project is considered complete. Our team is responsive to your goals, receptive to your needs, and will remain 
dedicated to you long after project completion. 

Thank you for your consideration, and we look forward to the next step in the selection process.

Sincerely,
incite Design Studio, LLC

Brian S. Foxworthy, AIA
President

110 West 18th Street         •             Kansas City, Missouri 64108            •             816.979.3500          •             www.inciteDesignStudio.com
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FIRM PROFILE
It all started with an architect and the crazy 
idea that clients deserved more. More 
chances to dream, more opportunities 
to express their needs, more listening 
by the design team, and most impor-
tantly, more follow-through after the 
project is complete. The result? iDS.

pp. 4-6

03
PROJECT EXPERIENCE
Creative. Sustainable. Collaborative. 
Functional. We believe these are just a 
few of the words which will come to 
mind when you read through the facil-
ity enhancements incite Design Studio 
has had the privilege of designing. 

pp. 16-22
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PROJECT APPROACH
What if your facilities could be trans-
formed into high-performing build-
ings, able to meet more needs of your 
staff, administration, and community? 
What if this transformation wasn’t a 
scripted process, but rather a journey which 
was client-driven? Let iDS get you there. 

pp. 8-14
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RELATIONSHIPS
One of the founding principles at incite 
Design Studio is to create the best 
design experience on each and every 
project. How are we doing? We let our 
current and former clients share their 
thoughts. 

pp. 24-26
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PROJECT TEAM
Get to know your design team. The ar-
chitects and engineers are excited to 
assist you in putting your projects into 
action. Learn more about the unique 
skills of our highly trained design pro-
fessionals.  

pp. 32-40
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WHY IDS?
We summarize for you the unique fea-
tures that make iDS the team you want 
throughout your design and construc-
tion projects.  

pp. 42-44
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SPECIALIZED FEMA 
EXPERIENCE
We take the safety and security of our 
clients very seriously. As the architect 
on record for two of the largest FEMA 
Safe Rooms in Missouri Schools, we 
have the proven experience to put a 
FEMA Safe Room design in place. 

pp. 28-30

110 West 18th Street         •             Kansas City, Missouri 64108            •             816.979.3500          •             www.inciteDesignStudio.com
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My experience with iDS indicates a high degree 
of professionalism among their entire team. The 
design phase has always been inclusive of the 
various stakeholders. Coordination of the various 
design team elements has been highly effective and 
cost estimates have been accurate. . . iDS does an 
excellent job of providing project oversight and 
helping the District coordinate with contractors.

Dr. Kari Monsees
Superintendent of Schools

Raymore-Peculiar R-II School District

Raymore-Peculiar High Schoo Safe Room
Peculiar, Missouri

“

“
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IDS HISTORY
incite Design Studio, LLC was founded 
in 2001 by Brian Foxworthy with 
the goal of providing quality, client-
focused architectural design services 
better than any other firm. Since that 
time, Brian has developed a team of 
architects and designers that share the 
same goals, coupled with the skills to 
plan and create future-ready learning 
environments for students.

SIZE OF FIRM
The high-performance team consists 
of twelve registered architects, five 
architectural designers, four interior 
designers, an Educational Planning 
department, one civil engineer, and 
one graphic designer. The iDS team 
will emerge early in the project, 
engaging the district to create a design 
which puts your plans into action. 
iDS facilitates planning and design 
meetings in which all participants are 
able to contribute. From the onset 
of the project, you will know you are 
working with a new-found level of 
energy, excitement, and genuine care 
for the community that cannot be 
matched by any other firm.

IDS DESIGN 
PHILOSOPHY
In this age of information, knowledge is 
a commodity. Most of us carry around 
all the information we need in our back 
pocket. Today, it’s not what you know, 
it’s what you can do with what you 
know. The role of educators is making 
a monumental shift. Teachers are now 
charged with teaching their students 
how to apply knowledge; how to use 
knowledge to solve problems and 
innovate in today’s world. Educators 
need to spark their students’ intrinsic 
curiosities and hone their creative 
thinking skills. 

As educational planners and designers, 
it is our charge to support that effort 
within the environment we provide 
to teachers and learners. As stated 
in the principals of the Reggio Emilia 
school, the learning environment is the 
third teacher. The schools we design 
and build can be a foundation to 
initiate, foster, and sustain a culture of 
innovative learning. 

OUR SERVICES
We offer a range of planning and 
design services, including:

  »Master Planning

  »Programming

  »Facility Assessments

  »Grant Assistance

  »Owner Representative Services

  »Pre-bond Services and Support

  »Architectural Design Services

  »Code Review

  »Bidding and Negotiation Assistance

  »Contract and Construction 

Administration

  »Post Occupancy Review and Surveys

  »Continued Support and Follow-

through after close-out and 

occupancy

  »Sustainable Design Services

iDS creates educational environments 
that are conducive to enabling the 
problem solving and maker mentality 
of students. IB and STEM classrooms, 
flexible learning areas, makers labs, 
and collaborative gathering spaces all 
encourage students to embrace their 
creativity. It is our mission to design 
spaces where students aspire to be-
come life-long learners. 

Our project team will work hand-in-
hand with the district to maximize grant 
funding potential. iDS has experience 
working with clients on municipal, 
state, and federal grant programs. In 
the last 24-months, iDS has helped 
clients utilize more than $15,000,000 
in FEMA funding, energy grants, and 
rebates. Let us put that experience to 
work for you.

FUTURE-READY
EDUCATION DESIGN

GRANT ASSISTANCE IDS WORKLOAD

Principal Architect Brian Foxworthy 
will spearhead the project, creating a 
design and construction schedule with 
the district up-front. As soon as notice 
to proceed is given, iDS is prepared to 
be fully engaged in the project.
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PROJECT LOCATIONS

incite Design Studio has completed 
or is working on many projects 
throughout Missouri and Kansas. The 
map above highlights many of our 
regional projects.

1800 Lafayette Ave., Ste. B
St. Louis, Missouri 63104
314.279.4500 (office)

110 West 18th Street
Kansas City, Missouri 64108
816.979.3500 (office)

7200 West 75th Street
Overland Park, Kansas
913.381.4437 (office)

OFFICE LOCATIONSCONTACT

Brian S. Foxworthy, AIA
President, Principal Architect

110 West 18th Street
Kansas City, Missouri 64108
Brian@inciteDesignStudio.com

816.979.3500 (office)
816.522.7775 (mobile)

www.inciteDesignStudio.com

FIRM PROFILE 01
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They have been very quick to respond to any 
concerns that have arisen and have ensured that I 
have been satisfied with the final project. Brian 
Foxworthy and his team at incite Design Studio are 
consummate professionals and I can recommend 
them without reservation to any school district. 

Dr. Joyce Ryerson
Superintendent

Morgan County R-II School District

Versailles, Missouri

“

“

Morgan County High School Performing Arts Center  and Safe Room
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DELIVERABLES

 »Preliminary Program

 »Preliminary Schedule

 »Educational 

Specifications/Room 

Diagrams

 »Explore Theories in 

Education (see pages 

13-14 of this proposal 

for details)

 »Adjacency Matrix/

Flow Diagram

 »Test Plan

DELIVERABLES

 »Schematic Design 

Package incl. 2D 

drawings, detailed 

site plan, 3D 

modeling, & narrative 

specifications.

 » Interior/exterior design    

options/concepts

 »Preliminary Cost 

Estimate

 »Final building program 

w/ square foot take offs

DELIVERABLES

 »Design Development 

Drawing Package

 »Outline Specifications 

Manual

 »Color/Material Board

 »Project Cost Overview

 »Code Review Plan

ANALYSIS

 »Staff/Dept 

Interviews

 » iDS QA/QC

 »District Review and          

Comment

 »Approval

ANALYSIS

 » iDS QA/QC

 »District Review and         

Consultant 

Feedback

 »Approval

ANALYSIS

 »Feedback from 

Building Officials

 » iDS QA/QC

 »District Review and 

Comment

 »Page turn w/ iDS 

& District project 

team

 »Approval

DEFINE EXPLORE DEVELOP

Our approach to every project 
starts with incorporating the 
school early in the planning and 
design process, and keeping 
you engaged throughout the 
entire project. We strive for a 
team oriented approach, and 
we consider you an integral 
part of the team. 
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ANALYSIS

 »City review and 

receive building 

permit

 » iDS QA/QC at 65% 

and 90%

 »Page turn with 

District at 90%

 »Owner review 

and comment at 

65%/90%

 »Approval

ANALYSIS

 »Contractor 

recommendation 

based on bids

 »Bi-weekly OACs

 »Change order 

reviews

 »Owner/contractor 

contract 

management

 »Submittal and 

sample review

ANALYSIS

 »Warranty walk-

through at 11 

months with OAC

DELIVERABLES

 »Project cost overview 

at 65%

 »65%/100% 

construction 

document package

 »Full project 

specifications

 »Permit/code review 

drawings

DELIVERABLES

 »Bid documents and 

bid tabs

 »Field observation 

reports

 »RFIs, ASIs, and 

change orders

 »Monthly project cost 

overviews

DELIVERABLES

 »Project closeout 

documents

 »O&M manuals from 

Contractor

DETAILS CREATE CONTINUE

PROJECT APPROACH 02
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Prior to being issued, the full set 
of documents is reviewed by the 
principal in charge, client leader, 
and the project managers to check 
for cohesion in the documents, 
alignment with the program and 
budget, verify that the goals for 
the project are being achieved, 
and general constructibility of the 
information documented. 

Following this review and addressing 
any subsequent revisions, iDS will sit 
down with the Knob Noster R-VIII Proj-
ect Team and other necessary groups 
and walk through the documents page 
by page, explaining each of the com-
ponents shown in the documents and 
answer any questions the district may 
have pertaining to scope.  

1 2 To  further aid in coordination, iDS 
and our consultant team utilizes 
Building Information Modeling (BIM). 
BIM is design software allowing us to 
work in a 3-dimensional environment 
at all times; allowing for greater 
coordination between the disciplines.

3

QUALITY ASSURANCE /QUALITY CONTROL 
& CHANGE ORDER MANAGEMENT

QA/QC is an integral part of the design process from the onset of the project. 
We conduct internal QA/QC checks at the conclusion of each stage of project 
development. 

In addition to the four QA/QC reviews, by the time the project documents 
are issued for bid, we will have performed four cost estimates. While we 
strive for those estimates to be as inclusive and accurate as possible, we 
include design contingencies in each estimate to cover any unsuspected 
bid day surprises. Just as important as budget, we will provide an 
updated schedule to the district and our design team to make sure the 
entire team is aware of the critical milestones needed to ensure a project 
that is delivered on time to the district.

4
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SITE MANAGEMENT
At iDS, our architects and senior 
staff remain engaged throughout the 
construction process by attending 
Owner - Architect - Contractor (OAC) 
meetings regularly and by performing 
construction administration tasks such 
as submittal review and involvement in 
all question and issue resolution needed 
in the field. Furthermore, the Principal 
in Charge, Client Leader, and/or the 
Project Manager will not just attend 
meetings, but will also be present on 
site as necessary between meetings 
and should be considered “on-call” 
whenever our assistance is required. iDS 
will also attend the monthly planning 
meetings as requested to provide the 
district with a project update, including 
design and construction highlights, as 
well as budget and progress projections. 

A unique tool that we use to reduce 
design conflicts between disciplines 
during design documentation, as well 
as a means to streamline the flow of 
information during construction, is a 
web-based project coordination system 
called “Op-Center”. All team members 
have access to the system, including 
the district. Project documentation is 
maintained on the system throughout 
the design and construction phases and 
is easily accessible in the office or on the 
site. We have found this tool to be key in 
communicating changes and reducing 
conflicts and delays during design and 
construction.

PROJECT CLOSEOUT
A priority of iDS is that each client has 
a project team that is intact from start 
to finish. We do not have dedicated 
specification writers, designers, or 
construction administrators. We are all 
full service architects and will remain 
involved throughout. With this format, 
it allows the closeout process to be on-
going through construction. 

Each field report that follows a site visit 
is more of a partial punch list that makes 
sure the project is being constructed in a 
manner consistent with the project goals 
outlined at the start of the project. By 
maintaining the same project personnel 
throughout, it assures the district that no 
matter who is present on site, they have 
a full understanding of the documents, 
project goals, and expectations of the 
district.

During the last 30-60 days of 
construction, iDS, our consultants, and 
representatives from the district will 
begin performing preliminary and final 
walk-throughs. This process extends 
from preliminary punch lists, final punch 
lists and substantial completion, final 
occupancy, and completion by the 
contractor.  During the punch lists walk-
throughs, iDS and our consultant team 
will walk the project with the owner to 
determine a list of all outstanding and 
deficient items that the contractor will 
be required to complete prior to final 
completion and payment of the full 
retainage.

eCOMMUNICATION  / 
OPCENTERW

• As soon as submittals/documents are 
electronically entered into the system, 
notifications are distributed to the project 
team. The color-coded system makes it 
easy to determine the responsible party.

• All project documents can be accessed 
through one easy drop down menu.

• Documents can be easily searched by 
date, spec section, document type, or 
description.

JOSH DID AN AMAZING JOB. IT 
WAS THE 

MOST THOROUGH
PUNCH I HAVE EVER BEEN 

APART OF.

Dr. Kevin Cooper
Asst. Superintendent, 

Webb City School District

The work done for the Webb City 
School District consists of a complete 
relocation and renovation of the Webb 
City High School Admin offices.

PROJECT APPROACH 02
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$9,912,000 • FINAL CONSTRUCTION COST$25,044,088 • FINAL CONSTRUCTION COST

0.6%
PERCENTAGE 
OF DEVIATION 

OF ESTIMATE

 PERRYVILLE PRIMARY SCHOOL

PERRY 
COUNTY SD 32

PERCENTAGE 
OF DEVIATION 

OF ESTIMATE

$24,800,000 • CLIENT BUDGET

$25,184,208 • IDS ESTIMATE

HS ADDITIONS & RENOVATIONS

RAY-
PEC R-II SD

1.0%
PERCENTAGE 
OF DEVIATION 

OF ESTIMATE

$10,000,000 • CLIENT BUDGET

$10,426,000 • IDS ESTIMATE

JUNIOR HIGH SCHOOL

CARTHAGE
R-IX SD

-0.6%

 101.5% OF CLIENT BUDGET    101% OF CLIENT BUDGET

COST CONTROL
With every project, incite Design Studio 
is budget-conscious in our design. We 
will work closely with the district and 
our design team to deliver a project 
within the District’s budget. This starts 
with preliminary planning meetings 
and will evolve throughout the design 
of the project. We perform our own 
in-house estimates and engage an 
independent cost estimating company 
to assist with detailed hard construction 
costs. We also utilize our relationships 
with contractors in conjunction with 
our estimates to monitor the proposed 
project costs. We have completed 
nearly $60 million in bid openings 
in the last 24 months, which means 
we have current construction data to 
utilize for similar construction project 
estimates.

Effective cost control has multiple 
components. First, it helps ensure 
that a complete and comprehensive 
project budget is being created. 
Each of our estimates includes not 
only the construction (hard) costs, 

but also contingencies, inflation, and 
other soft costs associated with the 
project. Second, we gather both in 
house estimates as well as professional 
estimates created by a third party 
estimating company. These estimates 
will be compared and reconciled 
before presentation to the owner. 

Once the estimates are reconciled, 
we will present the owner with this 
information for their review. If at any 
point the estimates begin to exceed the 
budget, the design team will present 

possible options for changes to the 
design that could bring the estimates 
back into alignment with the approved 
budget.  

We provide comprehensive cost 
estimates at four points in the process; 
at the end of the Explore Phase, 
Develop Phase, and twice during the 
Detail Phase.

While we never anticipate a project 
bidding over our estimate, it does 
happen on occasion. In this situation, 
our team does not panic. Immediately 
after bidding, the first step in our 
process is to work with the low bidder 
to identify potential cost savings. 
This step occurs whether we are over 
budget or under budget as a means to 
be as fiscally responsible as possible. 
Our first change order to the board of 
education should always be a deduct 
of the construction cost presented at 
bid opening. 

    99% OF CLIENT BUDGET    104% OF CLIENT BUDGET

$15,916,754 • IDS ESTIMATE

$16,018,039 • FINAL CONSTRUCTION COST

$16,000,000 • CLIENT BUDGET

   101% OF CLIENT BUDGET    99% OF CLIENT BUDGET
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JUNIOR HIGH SCHOOL

SCHEDULES
We know the importance of sticking 
to a strict schedule, especially when 
working with a school district. We 
work very closely with our sub-consul-
tants and the school district to ensure 
that everything possible is being done 
to meet deadlines during the planning, 
design, and construction phase of 
each project.

iDS monitors project schedules and 
works proactively to address mile-
stone dates before they arrive. We 
have extensive master planning and 
facility assessment experience, and we 
feel the time-line presented is achiev-
able. During construction projects, in-
cite Design Studio utilizes a variety of 
means and methods to maintain the 
project schedule. Throughout the proj-
ect, each member of the iDS project 
team is available to answer questions 
and discuss the project.

DIFFERENTIATING 
FACTORS

iDS creates educational environments 
that are conducive to enabling the 
problem solving and maker mentality 
of students. IB and STEM classrooms, 
flexible learning areas, makers labs, 
and collaborative gathering spaces all 
encourage students to embrace their 
creativity. It is our mission to design 
spaces where students aspire to 
become life-long learners. 

DESIGN FEATURES
Media Centers

incite Design Studio worked with the 
Raymore-Peculiar R-II School District 
to turn their centralized, but closed 
off media center into an open-concept 
media center with ample natural light, 
meeting areas, a student-run coffee 
bar, and an adjacent culinary program. 
Students have taken advantage of this 
new space as it offers plenty of space 
to study and mingle.

At the Carthage R-IX Junior High 
facility, iDS infilled their old, unused 
courtyard. This space then became a 
central hub for the media center and 
cafeteria, rather than adding on to 
other areas of the building.

INTERACTIVE 
PROCESS
Our design process is group orientat-
ed, interactive, productive, and, most 
importantly, engaging for the district 
project team. Our on-site design char-
rettes with members of the district’s 
project team are an invaluable resource 
to ensuring a comprehensive and suc-
cessful design. We want members of 
the District to have a vested interest in 
the project.

Dome Safe Rooms

Dome structures have proven to  be 
a successful solution to providing a 
safe space in the event of inclement 
weather. iDS designed Missouri’s two 
largest concrete dome Safe Rooms: 
Archie R-V and Webb City R-VII.  The 
dome structures offer a cheaper cost 
per square foot and a longer span than 
conventional safe room structures. For 
example, The Webb City safe room 
dome gymnasium has a diameter 
of 180 square feet, whereas precast 
structures have a maximum width of 
about 97 square feet.
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I have been involved in several building projects 
during my ten years as a superintendent and I can 
attest to the firm’s creativity and innovation. I am 
extremely satisfied with their personal attention to 
our projects. When I need to contact someone, we 
are made to feel as if we are their only clients.

Dr. Anthony Rossetti
Superintendent

Webb City R-7 School District

Webb City High School FEMA Gymnasium
Webb City, Missouri

“

“
03

PROJECT
EXPERIENCE
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Webb City R-VII School District retained our services to design their new FEMA Safe Room and commons area at their high 
school. Our Structural Engineer, Toth and Associates, assisted the district in getting six safe room grants, with the high 
school project being the largest.

The topography where the addition was built lent itself perfectly to a walk down arena style gymnasium. The dome is 180’ in 
diameter, 40’ larger than the dome iDS designed for the Archie School District. The gymnasium seats 1,900 spectators for 
a sporting event and 2,500 people for an assembly function. This will allow the district to have graduation in the gym in the 
event of inclement weather. The Safe Room will protect over 3,000 people from an EF-5 tornado.

The dome also includes five locker rooms, a training room, and much needed storage. The connector between the existing 
high school building and the new dome is home to the new commons on the main floor and a new weight room and home 
football locker room on the lower level. The project was completed in time for the 2014 basketball season.

Webb City High School FEMA 361 
Safe Room Gymnasium Addition and 
Renovation 
Webb City R-VII School District

LOCATION: WEBB CITY, MISSOURI
COST: $9,700,000
SIZE: 63,000  SF ADDITION; 5,000 SF
RENOVATION

Webb City R-VII School District retained our services to design their new FEMA Safe Room and commons area at their high 
school. Our Structural Engineer, Toth and Associates, assisted the district in getting six safe room grants, with the high 
school project being the largest.

The topography where the addition was built lent itself perfectly to a walk down arena style gymnasium. The dome is 180’ in 
diameter, 40’ larger than the dome iDS designed for the Archie School District. The gymnasium seats 1,900 spectators for 
a sporting event and 2,500 people for an assembly function. This will allow the district to have graduation in the gym in the 
event of inclement weather. The Safe Room will protect over 3,000 people from an EF-5 tornado.

The dome also includes five locker rooms, a training room, and much needed storage. The connector between the existing 
high school building and the new dome is home to the new commons on the main floor and a new weight room and home 
football locker room on the lower level. The project was completed in time for the 2014 basketball season.
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incite Design Studio was hired by the Archie R-V school district in 2010 to assist them in assessing the needs of the district 
for a bond issue. The main objective was to create a learning environment in which students can have access to the core 
support areas of the school without interaction between the lower and higher grades.

The design solution turns the existing auxiliary gym into a new library which is now the focal point of the facility, instead of 
being tucked away in the elementary school wing. The cafeteria that was in the basement of the elementary wing is now 
centralized in a brand new kitchen and commons area that provides plenty of natural light. 

Adjacent to the commons is a new 1,200 seat competition gymnasium that also doubles as a FEMA tornado safe room. iDS 
and our consultants worked closely with the State Emergency Management Agency to capture almost $900,000 in FEMA 
funding. The domed structure withstands winds up to 250 mph and spans 140’. McCownGordon was the Construction 
Manager on this project.

FEMA Safe Room Addition & Renovations
Archie R-V School District

LOCATION: ARCHIE, MISSOURI
COST:  $4,400,000
SIZE: 22,325  SF ADDITION
           14,411 SF RENOVATION

Webb City R-VII School District retained our services to design a new FEMA tornado safe room at Carterville Elementary 
after designing the Cardinal Dome at Webb City High School. Our Structural Engineer, Toth and Associates assisted the 
district in getting this safe room grant. The district’s confidence in iDS by giving us this subsequent project is a reflection of 
the service that they received on the previous project.  

The safe room is directly connected to the elementary school to allow easy access in the event of inclement weather as well 
as promoting use on a daily basis. The precast walls and roof structure house a new multi-purpose gymnasium, classroom, 
and restrooms.   

FEMA Safe Room Gymnasium Addition
Webb City R-VII School District

LOCATION: CARTERVILLE, MISSOURI
COST: $2,000,000 
SIZE: 9,750 SF

PROJECT EXPERIENCE 03
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iDS was hired by the Morgan County R-I School District to create a campus wide master plan. The first project implemented 
is a new FEMA dome Gymnasium. The project also includes a two-story connector, in which the main attraction is a new 
Media Center along with a new Concessions on the upper level. Various other master plan projects include a new VoAg Shop, 
new Elementary secure entry location, and relocated District Offices.

The new competition Gymnasium for the district and community includes a Hall of Fame entry vestibule, an upper level 
walking track, home and visiting Locker Rooms as well as a Weight Room beneath the walking track. The Stover Dome will 
seat 900 spectators and protect 1,221 in the event of inclement weather.

The Media Center is designed with 21st-century learning in mind and includes multiple seating zones to allow for various 
teacher and student interactions. A central Circulation Desk is flanked on either side by a classroom zone and library stacks 
zone.

FEMA Safe Room Addition
& Renovations
Morgan County R-I School District

LOCATION: STOVER, MISSOURI
COST: $5,200,000 
SIZE: APPROX. 25,000 SF
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The Morgan County R-II School District approved the design and construction of a new, 600-seat Performing Arts Center. 
This approval came on the heels of the iDS team assisting the district in securing a sizable FEMA safe room grant. The grant 
made the possibility of a first class performing arts center a reality. In addition to the grant, incite Design Studio assisted the 
school district with mailers and graphics to promote and pass the 15-cent levy increase for project funding.

The new Performing Arts Center facility features angled walls along with acoustical ceiling and wall tiles, a catwalk, A/V 
control room, greenroom, stage craft area, two dressing rooms, and a storage mezzanine.  Serving PAC is a new pre-function 
space that will connect to the existing school commons. The pre-function area allows for ample room for theater goers to 
mingle prior to and after events. 

The PAC will also serve as the FEMA safe room during inclement weather. The 12-inch insulated pre-cast panel structure 
can withstand winds up to 250 miles per hour and has a thin-brick inlay to match the exterior of the existing school facility. 
Construction concluded in late 2016.

FEMA 361 Safe Room High School 
Addition & Renovation
Morgan County R-II School District

LOCATION: VERSAILLES, MISSOURI
COST: $5,200,000
SIZE: 22,325  SF ADDITION
           14,411 SF RENOVATION

PROJECT APPROACH 03
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This FEMA tornado safe room is a tremendous addition to the Rich Hill R-IV district. The plan features a 15,000sf competition 
gymnasium. A connector space connects the existing school commons to the new safe room. In addition the connector 
added creates a secured entrance into the facility.
 
The competition gymnasium seats over 800 spectators and protect many more in the event of severe weather. The gym is a 
concrete dome structure and has a diameter of 140-feet. This is the third concrete dome structure that iDS has designed. The dome 
itself lends itself to FEMA safe rooms for a gymnasium application due to its ability to span long distances and inherent strength.

LOCATION: RICH HILL, MISSOURI
COST: $2,400,000 
SIZE: 16,000 SF
 

Rich Hill High School FEMA 361 Safe 
Room Gymnasium Addition
Rich Hill R-IV School District

In May 2016, incite Design Studio was assigned the role of on-call architect for the Knob Noster School District. One of the 
first assignments for incite design Studio is to create a Facility Master Plan with the District. 

After meeting with the district administration to discuss the current state of the District, the architects and engineers did a 
walk through each facility and note the condition of the building, including structural condition, mechanical and electrical 
systems, aesthetics, site layout, traffic flow, and lighting. Lastly, iDS determined the instruction capacity of each school to 
determine if any additions or new facilities should be built to accommodate the student population. 

Projects include Whitemen Elementary parking, district-wide rooftop unit replacement, and a new high school study. 

Long Range Facility Plan & 
On-Call Services
Knob Noster School District

LOCATION: KNOB NOSTER, MISSOURI
SITE: FOUR SCHOOLS
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LOCATION: RICH HILL, MISSOURI
COST: $2,400,000 
SIZE: 16,000 SF
 

Construction commenced in October 2014 on the new community center. The space provides the Jackson, Missouri residents 
with meeting space, gathering space, exercise space, and a FEMA 361 safe room for protection during severe storms.

The nearly 23,000 square foot facility features meeting space for up to 230 people, which has the ability to be transformed 
into three smaller meeting areas. A large, two-story atrium lobby serves as the pre-function space for the meetings rooms 
as well as the facility main circulation route.

The 12,700 square foot FEMA safe room was constructed of 12-inch thick, integrally colored, insulated pre-cast concrete 
panels. The room can hold 2000 people during a weather event, but will also double as a competition gymnasium for 
basketball and volleyball during every-day use. A walking track is designed around the perimeter of the gymnasium.

Jackson Community Center
& FEMA Safe Room
City of Jackson, Missouri

LOCATION: JACKSON, MISSOURI
COST: $5,200,000  
SIZE: 23,000 SF

LOCATION: MILLER, MISSOURI
COST: TOTAL: $3,200,000
             FEMA COST: $1,200,000
SIZE: 4,892 SF

FEMA Safe Room Addition
Miller R-II School District

iDS was hired in September 2017 to design a FEMA Safe Room and other additions and renovations to the high school. incite 
Design Studio assisted with the preparation of the April 2018 bond issue for the district, this included preparing multi-media 
items to provide examples of the additions and renovations that could be added to the district. Currently, iDS is designing 
additions that include a new auxiliary gymnasium and band room. Renovations include modifications to the existing cafeteria.

LOCATION: KNOB NOSTER, MISSOURI
SITE: FOUR SCHOOLS

PROJECT APPROACH 03
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. . . They have spent countless hours on site 
building relationships with staff and patrons while 
developing a tremendous amount of insight into 
our communities’ rich traditions and values. They 
desire to understand our culture in order to 
make the best recommendations for what we all 
want as an end result, the best facilities for our 
current and future students.

Dr. John Link
Superintendent of Schools

Jackson R-II School District

Jackson High School

“

“
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Testimonials 
By now, the common theme of Relationships should ring through in every facet of our work. The reason is simple. The 
success of each project is a result of mutual respect, teamwork, and commitment between the client and iDS. We work hard 
to provide our clients with the tools they need to improve the experience for staff, administrators, and the community. It is 
through relationships that iDS stands above other firms.

We ask you to reach out and ask our clients what they think of working with iDS. If you speak to all of the clients listed and 
would like additional feedback, we will provide you with a contact for every job we have completed. We are that confident 
in what we do. Our relationships with clients, board members, and contractors are strong because we work hard on every 
project to deliver the highest quality design and teamwork.

Testimonial Back Story
The letter to the right was written by Dr. Anthony Rossetti, Superintendent of the Webb City R-VII School District during the 
Webb City  High School and Carterville Elementary School FEMA Safe Room additions, as well as the long range plan and 
2020 district improvements. We maintain a strong relationship with Dr. Rossetti and the Webb City community. This is one 
of many great examples of how we form client relationships. 

Webb City R-VII
Dr. Anthony Rossetti
Superintendent of Schools
411 N Madison 
Webb City, MO 64870
417.673.6000
trossetti@wcr7.org

Jackson R-II
Dr. Scott Smith
Superintendent of Schools
614 East Adams Street
Jackson, MO 63755
573.243.9501
sasmith@jackson.k12.
mo.us

Morgan Co. R-I
Mr. Matt Unger
Superintendent of Schools
701 North Oak Street
Stover, MO 65078
573.377.2217
matt.unger@mcr1.us

Miller R-II
Dr. Dustin Storm
Superintendent of Schools
110 West 6th Street
Miller, MO 65707
417.452.3515
dstorm@miller.k12.mo.us

Morgan County R-II
Dr. Joyce Ryerson
Superintendent of Schools
913 West Newton
Versailles, MO 65084
573.378.4231
ryersonj@versaillestigers.org

Archie R-V
Mr. Jeff Kramer
Superintendent of Schools
302 State Route A
Archie, MO 64725
816.293.5312 ext. 114
jkramer@archie.k12.mo.us

Rich Hill R-IV
Mr. Heath Oates
Superintendent of Schools
703 N Third
Rich Hill, MO 64779
417.395.2418
hoates@richhill.k12.mo.us

City of Jackson
Mr. Rodney Bollinger
Public Works Director
101 Court Street
Jackson, MO 63755
573.243.2300
rbollinger@jacksonmo.org
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“Graduation Matters” 

    WEBB CITY SCHOOL DISTRICT R-7     
“Striving to Prepare Today’s Youth to Meet the Challenges of Tomorrow’s World” 

411 North Madison 
Webb City, Missouri 64870 

  (417) 673-6000      Fax:  (417) 673-6007 
 Dr. Kevin Cooper  Dr. Brenten Byrd  
 Assistant Superintendent Dr. Anthony Rossetti Assistant Superintendent 
 Business Operations Superintendent of Schools Instructional Services 
 
 
 
May 10, 2021 

 

To Whom It May Concern, 

Please accept this letter as a positive endorsement for Brian Foxworthy and his Incite Design 
team. Mr. Foxworthy’s group has been instrumental in a number of our building projects, as 
follows: 
 

¥ FEMA safe room and new commons connection at Webb City High School, approximately 
63,116 square feet.  Built in 2014-2015 school year. 

¥ FEMA safe room addition at our Carterville Elementary facility, approximately 8,660 
square feet.  Built in 2014-2015 school year. 

¥ Remodel of Webb City High School office area and tech offices, completed 2020-2021 
school year. 

¥ Cafeteria expansion at Webb City Junior High, approximately 2,730 square feet.  Built in 
2020-2021 school year. 

 
Beginning this summer, their team will be constructing and ROTC/Archery range with a 2 
classroom addition connected, totaling 9,675 square feet.  Additionally, they will building a locker 
room addition to our Swim Center, totaling 1,972 square feet. 
 
As you can see, we have been extremely satisfied with Incite Design’s creativity and innovation.  
They deliver personal attention to all projects and give the impression we are their only clients.     
 
I would fully recommend Incite Design and Mr. Foxworthy as an architect of choice.  
 
Please do not hesitate to contact me with any questions regarding their performance. 
     
Sincerely,  

 
Anthony Rossetti, Ed.D. 
Superintendent  
Webb City R-7 School District 
 

RELATIONSHIPS 04





As a Construction Manager we couldn’t ask for 
anything more in an architectural partner than 
what our experience was working with incite 
Design Studio. Brian and his team were hands on 
throughout the construction process. The drawings 
we had to build from were some of the finest I 
have seen. In fact we had ZERO RFI’s pertaining 
to the drawings on the Archie project. This is a 
testament to the thoroughness and professionalism 
in the approach iDS takes in their craft. We definitely 
look forward to working with them again soon.

Chris Hillman
Board President

Cass Midway R-I School District
Superintendent

McCown Gordon

Archie School District FEMA Safe Room
Archie, Missouri

“

“
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FEMA Experience
incite Design Studio and the sub-consultants have been involved with many 
FEMA 361 Safe Room design and construction projects. Most notably, we 
designed Missouri’s two largest concrete dome Safe Rooms. The first was 
completed in 2011 for the Archie R-V School District. The Webb City School 
District dome, now the largest in Missouri, was put into operation in 2014. 

FEMA Safe Room 
Frequently Asked 
Questions
FEMA Safe Rooms provide your community 
a place of safety during inclement weather. 
Federal grants are available to cover a 
portion of the cost of construction. 

incite Design Studio has participated 
in the design and construction of 
FEMA safe rooms in both Kansas 
and Missouri. Our project managers 
are intimately knowledgeable of the 
FEMA requirements, grant application 
process, and construction details. 

When considering the next project for 
your school district, ask incite Design 
Studio about FEMA Safe Rooms and 
grant opportunities. This section of 
Frequently Asked Questions can get 
you started.

 What kind of structure qualifies as a 
FEMA Safe Room?

The structure can be a tradition 
building or a concrete dome. It could 
be partially or completely below grade, 
but most are above-ground structures. 
It can be one more multiple levels. It can 
be constructed as part of a building or 
as an addition to an existing building. 
The possibilities are endless, the funds 
are not.

 If my School District receives FEMA 
Grant Money, is that the only money I 
can spend on the project?

A: No. In fact, a FEMA Grant only covers 
75% of the construction costs for the 
FEMA-related items. The grantee is 
responsible for the remaining 25%  of 
FEMA-related construction costs, plus 
the cost of all non-FEMA items.

FEMA Safe Room Work Experience
Please refer to the Project Experience section of this Request for Qualifications for 
more detailed project information of our recently completed and in progress FEMA 
361 Safe Room projects led by incite Design Studio. For each of the projects listed 
below,  Brian Foxworthy is the Architect of Record and Brian Orr is the Structural 
Engineer of Record.

• Webb City School District, concrete dome gymnasium and elementary School 
Gymnasium
Principal Architect: Brian Foxworthy Project Manager: Patrick Smith

• Maryville R-II School District, pre-cast concrete structure auxiliary gymnasium
Principal Architect: Brian Foxworthy Project Manager: Aaron Harte

• Morgan County R-II School District, pre-cast concrete structure performing 
arts center
Principal Architect: Brian Foxworthy Project Manager: Patrick Smith

• City of Jackson, Missouri, pre-cast concrete structure gymnasium for community center
Principal Architect: Brian Foxworthy Project Manager: Aaron Harte

• Rich Hill School District, concrete dome gymnasium
Principal Architect: Brian Foxworthy Project Manager: Patrick Smith

• Archie R-V School District, concrete dome gymnasium
Principal Architect: Brian Foxworthy Project Manager: Patrick Smith

• Morgan County R-I, concrete dome gymnasium
Principal Architect: Brian Foxworthy Project Manager: Patrick Smith

• Jackson R-II, concrete dome gymnasium
Principal Architect: Brian Foxworthy Project Manager: Mike Hilmes

• Perry County School District 32, Primary Center: Precast concrete structure; 
Middle School: Precast concrete structure
Principal Architect: Brian Foxworthy Project Manager: Jeffrey Keim

FEMA Safe Room Project Team
All project team members presented in this Request for Qualifications are prepared 
to take on the FEMA 361 Safe Room project for the Knob Noster Schools. The team 
listed below have all designed and performed construction administration services 
for numerous concrete domes and precast panel FEMA 361 Safe Rooms.

• incite Design Studio, Brian Foxworthy – Architect of Record

• Toth &  Associates, Brian Orr, PE – Structural Engineer of Record

• Kaw Valley Engineering, David Wood, PE - Civil Engineer of Record

• Farris Engineering, Danny VanDoren, PE - Mechanical Engineer of Record
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I’m excited by your vision, and  your deep under-
standing of our needs. I’m so glad that your team is 
leading us through this process.

Kate Martin
Communications Director

Perry County School District 32

Perry County Primary Center 

Perryville, Missouri

““““
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PROJECT  TEAM
The firms included on our proposed Knob Noster R-VIII School District Project Team all possess the technical expertise and 
teamwork skills necessary to meet both your project goals and schedule. We take every measure to carefully vet each of our 
consultants prior to engaging them on your project, we demand a high level of service from them, and we continue to work 
with only those that can meet our expectations. We can assure the District that this is a Project Team that will continue to 
deliver. Additionally, we only engage firms that share our philosophy and firm structure. We require hands-on involvement 
from the top down and believe that we should be able to contact the firm principals directly when we need answers or items 
need addressed both in the design and construction phases. We believe having the firm owners/principals involved from 
beginning to end maintains a high level of accountability from our sub-consultants.

IDS PERSONNEL
The incite Design Studio staff all have the experience and know-how to deliver all types of facility projects, both large and 
small. Our firm is small enough to provide impeccable service to each client, but large enough and technically capable to de-
liver even the most complex projects. Principal Brian Foxworthy has extensive project experience, including  new construc-
tion and renovations. Brian will be the Principal-in-Charge of the iDS Project Team and will lead architectural and engineering 
design team, as well as construction administrative services.

Architect
Project Manager

Contract Management
Coordination

Kaw Valley 
Engineering

Civil 

Toth & Associates
Structural

Farris 
Engineering
Mechanical
Electrical
Plumbing

Knob Noster R-VIII
School District

Owner
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PRINCIPAL ARCHITECT
BRIAN FOXWORTHY

PROJECT SUPPORT

The level of support and the quality of services provided 
by incite Design Studio cannot be matched. The 
professionals at iDS will make you feel as if you are our 
only client. We will be accessible to you during all phases 
of a project. And that support goes for the entire team; 
from firm owner to architectural staff.

Our accessibly is delivered in other ways as well. For 
instance, we do not charge our clients mileage in our 
reimbursable expenses. We do not want you to make a 
decision to have us on-site for a meeting based on the 
cost of our travel time. We make ourselves available to 
you via conference calls, meetings, and special site visits; 
not only during the project, but well upon completion. 

OFFICE DIRECTOR & CLIENT LEADER
PATRICK SMITH

REGISTERED ARCHITECT

LEED ACCREDITED PROFESSIONAL / LEED GREEN ASSOCIATE

ASSOCIATION FOR LEARNING ENVIRONMENTS

Certification Legend

PROJECT MANAGER
MIKE BROWN

ARCHITECTURAL STAFF
JOSH CONARD

INTERIOR DESIGNER
KATE LITTLEJOHN

PROJECT TEAM 06
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PROFESSIONAL EXPERIENCE
Principal Architect Brian Foxworthy has grown his passion for PreK-12 design over 
the course of his career. Brian facilitates creative brainstorming meetings and 
makes all participants feel as if they can contribute to the process. Throughout 
the Facility Master Planning process and into the Design and Construction phases, 
Brian remains involved with the District’s projects. Brian’s project management 
experience includes additions and renovations projects in occupied buildings, 
facility design with the end-user in mind, and innovative phased construction 
schedules. The team approach Brian brings to projects empowers owners. This 
means that Knob Noster R-VIII School District’s facility planning and design needs 
will be met with their end-goals in mind.

RELEVANT EXPERIENCE (PARTIAL LIST):
Knob Noster R-VIII SD • On-Call Services, Long Range Facility Plan
Knob Noster, Missouri
Principal Architect

Webb City R-VII SD  •  FEMA Safe Room gymnasiums, High School admin suite & 
tech center renovations
Webb City, Missouri
Principal Architect
Project Cost: $11,700,000 (FEMA); $2,059,000 (high school admin and tech center)

Archie R-V SD •  FEMA Safe Room Dome Gymnasium
Archie, Missouri
Principal Architect
Project Cost: $4,400,000

Morgan County R-I SD  • Media Center and FEMA Safe Room Gymnasium
Stover, Missouri
Principal Architect
Project Cost:$5,200,000

Morgan County R-II SD • Performing Arts Center FEMA Safe Room 
Versailles, Missouri
Principal Architect
Project Cost: $5,200,000

Rich Hill R-IV SD • FEMA Safe Room Dome Gymnasium 
Rich Hill, Missouri
Principal Architect
Project Cost:$2,400,000

Carthage R-IX SD  •  Junior High additions and renovations, FEMA Safe Room 
Gymnasium
Carthage, Missouri
Principal Architect
Project Cost: $7,000,000

B R I A N  F O X W O R T H Y
NCARB, AIA

P R I N C I P A L  A R C H I T E C T

PROJECT ROLE
Brian will be the contract officer for the 
Knob Noster R-VIII work, and will be 
ultimately responsible for the quality 
assurance and quality control of each 
project. He will ensure that his team has 
the resources to be effective and that 
iDS core values are always being met and 
exceeded. 

EDUCATION
Bachelor of Architecture, Kansas State 
University 1994

REGISTRATIONS
Registered Architect:
Kansas
Missouri 
Nebraska
Illinois
Iowa

AFFILIATIONS
National Council of Architectural 
Registration Board (NCARB)
American Institute of Architects (AIA)
Association for Learning Environments 
(A4LE)

YEARS OF EXPERIENCE
27 years total
20 years with iDS

“I have enjoyed the opportunity to work 
with all members of the team, and in 
all cases I have been pleased.  And no 
matter the situation, Brian is always a 
phone call away.”

- Dr. Jerrod Wheeler
Superintendent
Knob Noster R-VIII School District

Additional information about our project 
experience can be found on our website.
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Additional information about our project 
experience can be found on our website.

PROFESSIONAL EXPERIENCE
As a detail oriented architect, Patrick finds design in all aspects of a project. 
From a macro to micro approach, he works diligently to find a complete solution 
that satisfies the client’s needs. Patrick has experience in a number of different 
building types including educational, healthcare and civic. He is also a certified 
LEED Accredited Professional who can aid in bringing each project to new levels 
of sustainability. With Patrick, every project brings a new and exciting challenge 
that he is eager to tackle.

RELEVANT EXPERIENCE (PARTIAL LIST):

Knob Noster R-VIII SD • On-Call Services, Long Range Facility Plan
Knob Noster, Missouri
Project Manager

Carthage R-IX SD  •  Junior High additions and renovations, FEMA Safe Room
Carthage, Missouri
Project Manager
Project Cost: $7,000,000

Webb City R-VII SD  •  FEMA Safe Rooms, High School admin suite and tech 
center renovations
Webb City, Missouri
Project Manager / Client Leader
Project Cost: $11,700,000 (FEMA); $2,059,000 (high school admin and tech center)

Excelsior Springs SD  •  New Cornerstone Elementary School, FEMA Safe Room
Excelsior Springs, Missouri
Project Manager
Project Cost: $19.000,000 New Elementary School; $1,000,000 (FEMA)

Platte County R-III SD  •  High School Redesign
Platte County, Missouri
Project Manager
Project Cost: $87,000,000

Raymore-Peculiar R-II SD  •  2016 Bond Projects
Peculiar, Missouri
Project Manager
Project Cost: $27,000,000

Morgan County R-II SD • Performing Arts Center FEMA Safe Room 
Versailles, Missouri
Principal Architect
Project Cost: $5,200,000

P AT R I C K  S M I T H
NCARB, LEED AP

C L I E N T  L E A D E R

PROJECT ROLE
Patrick will be the Client Leader for 
the Knob Noster R-VIII School District 
and will be intimately involved in every 
detail of each project. He will be the 
district’s point of contact and will be 
at every meeting to ensure that the 
district is receiving the level of attention 
and support. He is your partner and 
advocate and will ensure that the 
district’s interests are protected. 

EDUCATION
Master of Architecture, Kansas State 
University 2009

REGISTRATIONS
Registered Architect: Missouri

LEED AP BD+C

AFFILIATIONS
National Council of Architectural 
Registration Board (NCARB)

Association for Learning Environments 
(A4LE)

United States Green Building Council 
(USGBC)

Green Building Certification Institute 
(GBCI)

YEARS OF EXPERIENCE
13 years total
8 years with iDS

“Patrick has been very quick to respond 
to any questions and has ensured that 
I have been satisfied with the final 
project.”

- Dr. Joyce Ryerson
Superintendent
Morgan County R-II School District

PROJECT TEAM 06
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PROFESSIONAL EXPERIENCE
Mike has been project manager for numerous large-scale education projects. 
His proven track record of continuously leading teams that exceed client 
expectations has resulted in repeat work with clients as well as new opportunities. 
Mike believes that great architecture is achieved when all voices are heard and 
ideas are explored; for this reason, Mike focuses on his passion for developing 
and fostering client relationships. 

RELEVANT EXPERIENCE (PARTIAL LIST):
Platte County R-III SD  •  High School Redesign
Project Manager
Project Cost: $87,000,000

Shawnee Mission SD • Various Schools
Project Manager
Project Cost: $23,000,000 (Diemer Elementary)

Coffeyville USD 445  • Field Kindley High School and Roosevelt Middle School
Project Manager
Project Cost: $4,000,000

Shawnee Mission SD*, New Benninghoven Elementary School and Lenexa Hills 
Elementary School; New Aquatic Center

Jefferson City SD*, New Capital City High School; Extensive renovations and 
addition to Jefferson City High School

Fordland R-III SD*, Fordland High School Gymnasium Addition and Science 
wing renovation

*Projects completed while with another firm

M I K E  B R O W N

P R O J E C T  M A N A G E R

PROJECT ROLE
Mike’s role as a project manager will 
be to ensure that each project under 
his purview is on time and up to iDS 
standards for quality and completeness. 
He will be involved from start to finish 
on each project to make sure nothing is 
lost in the gaps. 

EDUCATION
Bachelor of Architecture, University of 
Kansas 2008

YEARS OF EXPERIENCE
14  years total
1.5  years with iDS

Additional information about our project 
experience can be found on our website.
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PROFESSIONAL EXPERIENCE
Josh has ten years of professional architectural design experience, and is currently 
in his sixth year with incite Design Studio. He has proven himself as a dedicated 
team-player, focused on providing his clients with thoughtful layouts and 
coordinated project documents. He also assists his clients in visualizing the end 
product with realistic renderings that clearly communicate design intent. Josh is a 
certified LEED Accredited Professional. 

RELEVANT EXPERIENCE (PARTIAL LIST):
Webb City R-VII SD  •  Webb City High School FEMA Safe Room Dome 
Gymnasium, Carterville Elementary FEMA Safe Room Gymnasium
Webb City, Missouri
Architectural Staff
Project Cost: $11,700,000 (FEMA)

Jackson R-II SD  • West Lane Elementary
Jackson, Missouri
Architectural Staff
Project Cost: $5,000,000

Carrollton R-VII SD District-Wide Improvements
Carrollton, Missouri
Architectural Staff
Project Cost: $2,300,000 (est. High School/Middle school); $1,050,000 (Est. Career 
center); $2,050,000 (Est. Elementary School)

Miller R-II SD • High School FEMA Safe Room Addition

Miller, Missouri
Architectural Staff
Project Cost: Total: $3,200,000; FEMA Cost: $1,200,000

Sherwood Cass R-VIII SD • K-12 schools renovation
Creighton, Missouri
Architectural Staff
Project Cost: $2,700,000

Johnson County Park and Recreation • Mid-America Sports Complex
Shawnee, Kansas
Job Captain
Project Cost: $9,400,000

J O S H  C O N A R D

A R C H I T E C T U R A L  S TA F F

PROJECT ROLE
Josh’s skills as an architectural design-
er will be noticed by Knob Noster R-VIII. 
He is a stickler for detail and will make 
sure that each project he undertakes is 
excellent.

EDUCATION
Master of Architecture, University of 
Kansas 2009

REGISTRATIONS
Registered Architect: Kansas
LEED AP

AFFILIATIONS
GBCI, USGBC

YEARS OF EXPERIENCE
10  years total
7  years with iDS

“Josh did an amazing job. This was the 
most thorough punch I have ever been 
apart of.”

- Dr. Kevin Cooper
Assistant Superintendent
Webb Citu 

Additional information about our project 
experience can be found on our website.

PROJECT TEAM 06
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K AT E  L I T T L E J O H N

I N T E R I O R  D E S I G N E R

EDUCATION
Bachelor of Interior Design, Minor in Urban and Regional 
Planning, Kansas State University 2018

PROFESSIONAL EXPERIENCE
Kate is an integral part of the design team from the 
beginning stages of a project. Kate works with the rest 
of the design team to help create future-ready education 
design standards. With a degree in Interior Design with a 
minor in Urban and Regional Planning, Kate has a fresh/
energetic design mentality, and is eager to tackle any 
project that comes her way. 

RELEVANT EXPERIENCE (PARTIAL LIST):

Carthage R-IX SD  •  Junior High additions & renovations
Carthage, Missouri
Interior Designer
Project Cost: $7,000,000

Excelsior Springs SD  •  New Cornerstone Elementary
Excelsior Springs, Missouri
Interior Designer
Project Cost: $19.000,000

Platte County R-III SD  •  High School Redesign
Platte County, Missouri
Interior Designer
Project Cost: $87,000,000

Webb City R-VII SD  •  High School admin suite and tech 
center renovations
Webb City, Missouri
Interior Designer
Project Cost: $2,059,000

Perry County SD No. 32  •  Middle School Interiors
Perryville, Missouri
Interior Designer
Project Cost: $13,000,000 (estimate)

D AV I D  W O O D
KAW VALLEY ENGINEERING

C I V I L  E N G I N E E R

EDUCATION
Bachelor of Science, Civil Engineering, University of Missouri-
Columbia, 2002

REGISTRATIONS
Professional Engineer: Kansas, Missouri
Professional Traffic Operations Engineer

PROFESSIONAL EXPERIENCE
David has almost 20 years of professional experience which 
includes extensive experience providing civil design and traf-
fic engineering services for new facilities and building expan-
sions for a variety of public and private clientele. Services 
have included planning and entitlement, preparation of con-
struction documents, access management, traffic analysis, 
site layout and grading design, utility design and relocation, 
as well as storm management design, sanitary sewer exten-
sions, public water extensions and relocations, highway and 
street improvements, traffic signalization and preparation of 
documents for land disturbance activities.

RELEVANT EXPERIENCE (PARTIAL LIST):

Knob Noster R-VIII SD • On-Call Services, Long Range 
Facility Plan
Knob Noster, Missouri
Civil Engineer

Maryville R-II SD •  FEMA Safe Room Gymnasium, 
Performing Arts Center Addition
Maryville, Missouri
Civil Engineer
Project Cost:$11,800,000

Raymore-Peculiar R-II SD
Peculiar, Missouri
Civil Engineer

Park Hill SD
Kansas City, Missouri
Civil Engineer
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B R I A N  O R R
TOTH & ASSOCIATES

S T R U C T U R A L  E N G I N E E R

EDUCATION
Bachelor of Science, Civil Engineering; Master of Science, Civil 
Engineering Oklahoma State University

REGISTRATIONS
Professional Engineer: MO, KS, AR, OK, IA
American Institute of Steel Construction

PROFESSIONAL EXPERIENCE
Brian has been the Structural Engineer of Record on 
countless buildings and bridges throughout his over 
20-year career. He has worked with buildings, bridges, 
structural reviews, failure investigations, and specification 
writing with projects including multi-story office buildings, 
bridges, and FEMA safe rooms. He is capable of design 
concept preparation, structural design, cost estimating, 
preparation of contract documents and reports, as well 
as public presentation of projects to various groups. His 
design experience encompasses a broad range of building 
materials. His experience includes design of over 400 
structures nationwide, plus the design of structures in 
extreme loading conditions including high seismic areas, 
hurricane region zones, and FEMA safe rooms.

RELEVANT EXPERIENCE (PARTIAL LIST):

Knob Noster R-VIII SD • On-Call Services, Long Range 
Facility Plan
Knob Noster, Missouri
Structural Engineer

Webb City R-VII SD  •  Webb City High School FEMA 
Safe Room Dome Gymnasium, Carterville Elementary 
FEMA Safe Room Gymnasium
Webb City, Missouri
Structural Engineer
Project Cost: $11,700,000

Morgan County R-I SD  • Media Center and FEMA Safe 
Room Gymnasium
Stover, Missouri
Structural Engineer
Project Cost:$5,200,000

Rich Hill R-IV SD • FEMA Safe Room Dome Gymnasium 
Rich Hill, Missouri
Structural Engineer
Project Cost:$2,400,000

D A N N Y  VA N D O R E N
FARRIS ENGINEERING

M E C H A N I C A L  &  P L U M B I N G  E N G I N E E R

EDUCATION
Bachelor of Science, Mechanical Engineering, University of
Missouri-Rolla 1998

REGISTRATIONS
Professional Engineer
LEED AP
Qualified Commissioning Process Provider

PROFESSIONAL EXPERIENCE
Danny has extensive HVAC, LEED, Energy Start, and 
commissioning experience for  educational and government 
projects. He incorporates common-sense practices into all 
of his designs, which means clients receive energy efficient 
space without paying for high-end commercial products. 
Danny’s specializes in HVAC, life-cycle cost analysis, controls, 
plumbing, and commissioning services.

RELEVANT EXPERIENCE (PARTIAL LIST):

Knob Noster R-VIII SD • On-Call Services, Long Range 
Facility Plan
Knob Noster, Missouri
Mechanical & Plumbing Engineer

Webb City R-VII SD  •  Webb City High School FEMA 
Safe Room Dome Gymnasium, Carterville Elementary 
FEMA Safe Room Gymnasium
Webb City, Missouri
Mechanical & Plumbing Engineer
Project Cost: $11,700,000

Maryville R-II SD •  FEMA Safe Room Gymnasium, 
Performing Arts Center Addition
Maryville, Missouri
Mechanical & Plumbing Engineer
Project Cost:$11,800,000

Rich Hill R-IV SD • FEMA Safe Room Dome Gymnasium 
Rich Hill, Missouri
Mechanical & Plumbing Engineer
Project Cost:$2,400,000

Morgan County R-II SD • Performing Arts Center FEMA 
Safe Room 
Versailles, Missouri
Mechanical & Plumbing Engineer
Project Cost: $5,200,000
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Mr. Rodney Bollinger
Public Works Director

Jackson Civic Center

Jackson Civic Center

““In large part, the tremendous success of the building 
was due to the professionalism and hard work of the 
owner and employees of incite Design Studio. . .
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PASSION
Creating spaces that impact communities, families, 
and children for generations would be reason enough 
for most people, but our passion runs deeper. We 
all remember our first grade teacher, the coach that 
believed in us, when we didn’t. We all can remember 
the teacher who cared enough to understand us 
and expose us to the thing that became our lifetime 
occupation, our obsession. Education architecture 
is in our blood because of schools, educators, and 
communities like yours that cared about its students 
like us.

PROJECT TEAM
We have assembled a premier team of design 
professionals that understand the needs of the Knob 
Noster Family. The project execution team is made 
up of education design professionals with decades 
of experience. Not to mention the deep bench of 
additional experts that we can bring to your projects 
to ensure success. Rounding out our team with 
consultants that have extensive expertise in creating 
high-performing education spaces is our specialty. 
Each member of our team was selected because they 
possess the same core values as iDS. 

STUDENTS
Student-centered learning is more than a phrase for us; 
we live it, breath it, and execute it. As you can see in 
our experience, each project is designed to enhance 
the opportunity for children to learn, explore, and find 
their passion. Each client and project need is different, 
but children and their innate thirst for knowledge is 
consistent. At incite Design Studio we celebrate that 
hunger by constantly exploring new and interesting 
ways to facilitate their dreams. 

Unique features about incite Design Studio that 
makes us the team you want to work with on the  
Knob Noster R-VIII FEMA Safe Room Project:
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COLLABORATION
We recognize the importance of a team approach, 
and every member is valued in the process. Iteration 
is where greatness happens, and having a strong 
collaborative approach with all stakeholders is of utmost 
importance for success. Our firm is unique in that our 
process is highly flexible and adaptable to your needs. 
Because each client and project is different, we modify 
our approach to fit your needs and desires. 

EXPERIENCE
We consider ourselves lucky to be lifetime learners, 
growing and getting better every day so that we can 
be the best architects for you. That mindset, combined 
with decades of experience, benefits you by avoiding 
potential issues. We’ve worked with communities small 
and large and have seen just about everything. We will 
bring that expertise to the Knob Noster School District 
to give the community great buildings they can be 
proud of. 

CONTINUITY
We follow-through with schools. For example, we 
worked with the Raymore-Peculiar School District for 
thirteen years. During that time, we provided facility 
assessment and design services on every educational 
building within the district. We are excited to build a  
relationship with the district and serve the Knob Noster 
community with our planning and design services. We 
stay involved with our clients and our projects through 
the end of the project and beyond.  
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Kansas City
110 West 18th Street
Kansas City, MO 64108
816.979.3500 

Overland Park
7930 Santa Fe Drive
Overland Park, KS 66204
913.381.4437

St. Louis
1800 Lafayette Ave., Ste. B
St. Louis, MO 63104
314.279.4500 

www.inciteDesignStudio.com


